

(一式当り)

掘削	舗装数量より $V1 = 1047.59 \times 0.10 = 104.76$	m3	104.8
残土処理	$V = (\text{掘削} + \text{床掘}) - (\text{盛土} + \text{埋戻}) \div 0.9$ $V = (104.76 + 0.0) - (0.0) \div 0.9 = 104.76$	m3	104.8

舗 装 工 計 算 書

(一式当り)

アスファルト舗装工

路盤 (M-30, t=100mm)	面積計算書より A1= 1047.59	= 1047.59	m2	1047.6
表層 (t=50mm)	路盤より A= 1047.59	= 1047.59	m2	1047.6

鋪 裝 面 積 計 算 書													
測 点 名	測 点			距 離 (m)	表 層			路 盤			不 陸 整 正		
					幅 (m)	平 均 (m)	面 積 (m2)	幅 (m)	平 均 (m)	面 積 (m2)	幅 (m)	平 均 (m)	面 積 (m2)
NO. 0	NO. 0	+	0. 00	0. 00	6. 10			6. 10					
NO. 1	NO. 0	+	20. 00	20. 00	6. 10	6. 10	122. 00	6. 10	6. 10	122. 00			
NO. 2	NO. 1	+	20. 00	20. 00	6. 00	6. 05	121. 00	6. 00	6. 05	121. 00			
NO. 3	NO. 2	+	20. 00	20. 00	6. 30	6. 15	123. 00	6. 30	6. 15	123. 00			
NO. 4	NO. 3	+	20. 00	20. 00	6. 05	6. 18	123. 60	6. 05	6. 18	123. 60			
NO. 5	NO. 4	+	20. 00	20. 00	6. 00	6. 03	120. 60	6. 00	6. 03	120. 60			
NO. 6	NO. 5	+	20. 00	20. 00	6. 05	6. 03	120. 60	6. 05	6. 03	120. 60			
NO. 7	NO. 6	+	20. 00	20. 00	6. 00	6. 03	120. 60	6. 00	6. 03	120. 60			
NO. 8	NO. 7	+	20. 00	20. 00	6. 50	6. 25	125. 00	6. 50	6. 25	125. 00			
NO. 8+10. 5	NO. 8	+	10. 50	10. 50	7. 05	6. 78	71. 19	7. 05	6. 78	71. 19			
合計				170. 50			1, 047. 59			1, 047. 59			

構 造 物 撤 去 工 計 算 書

(一式当り)

構造物取壊し工					
舗装版切断 (アスファルト) (t=15cm以下)	L= 6.10 + 7.05 No.0、NO.8+10.5	= 13.15	m	13.2	
アスファルト 舗装版取壊し (t=10cm以下)	舗装工計算書より A= 1047.60	= 1047.60	m2	1047.6	
運搬処理工					
殻運搬 (As塊)	舗装工計算書より V1= 1047.60 × 0.05	= 52.38	m3	52.4	
殻処分 (As塊)	殻運搬より V= 52.38	= 52.38	m3	52.4	

仮 設 工 計 算 書

(一式当り)

交通管理工

交通誘導警備員A・B	N=	1.00	=	1.00	式	1.0
------------	----	------	---	------	---	-----